



**USAID**  
FROM THE AMERICAN PEOPLE



## Community Dialogue for Conflict Mitigation and Reconciliation Program (CDRP)

### SCOPE OF WORK FOR CONSULTANCY – BASELINE SURVEY

#### I. Project Background

<b>Project Title</b>	Community Dialogue for Conflict Mitigation and Reconciliation Program
<b>Project Goal</b>	Renewed social fabric within targeted communities to enhance peace building, trust and social cohesion
<b>Project Specific Objective</b>	Capacity of communities to create an enabling environment that enhances community engagement where are able to reconnect with one another to build trust and safety strengthened
<b>Project Intermediate Results</b>	<b>IR 1:</b> Social relationships at household, community and school levels improved <b>IR2:</b> Functional institutions/existing traditional conflict resolution mechanisms improved
<b>Locations</b>	Bomi (Tubmanburg), Bong (Gbarnga & Totota), Grand Gedeh (Zwedru), Lofa (Foya), Montserrado (Paynesville and Todee) & Nimba (Sanniquellie)
<b>Target Beneficiaries</b>	15,976 people across all activities and sites <ul style="list-style-type: none"> <li>• 112 facilitators trained in Community Based Sociotherapy (CBS)</li> <li>• 12,544 participants through Community Based Sociotherapy (CBS) sociogroup</li> <li>• 3,200 students participating in school clubs</li> <li>• 120 community leaders reached</li> <li>• 160 School Peace Clubs Established</li> </ul>
<b>Project Duration</b>	October 1, 2018 – September 30, 2021
<b>Implementer</b>	Young Men Christian Association – Liberia

#### II. OBJECTIVE

The survey is focused on baseline data collection for sets of program indicators developed in the Monitoring, Evaluation and Learning Plan (MELP). Data collected and analyze from the baseline study will be used as measurement to monitor the project progression against the indicators over the life of the project.

The baseline study aims to achieve the following results:

<b>SO: Capacity of communities to create an enabling environment that enhances community engagement where people are able to reconnect with one another to build trust and safety strengthened</b>
<b>Indicator:</b> Percentage of people in targeted communities reporting that they are better able to solve problems and conflicts in their direct environment
<b>IR 1: Social relationships at household, community and school levels improved</b>
<b>Indicators:</b> <ul style="list-style-type: none"><li>✓ Number of Youth Catalysts trained in ‘Subject to Citizens’ Peace Mediation</li><li>✓ Number of Students participating in peace clubs</li><li>✓ Number of facilitators trained in CBS approach in targeted communities</li><li>✓ Number of individuals in targeted communities participating in CBS</li><li>✓ Number of USG supported events, trainings, or activities designed to build support for peace or reconciliation among key actors to the conflict</li></ul>
<b>IR 2: Functional institutions/existing traditional conflict resolution mechanisms improved</b>
<ul style="list-style-type: none"><li>✓ Number of new groups or initiatives created through USG funding, dedicated to resolving the conflict or the drivers of conflict</li><li>✓ Number of Community Leaders Participating in Community Leadership Forum</li><li>✓ Percentage of participants reporting a positive change in solving conflicts at household level</li></ul>

### III. SCOPE OF WORK

The baseline survey will be conducted in a randomized sample frame of communities within the six counties. Sampling of individuals’ households who will participate in the survey across these communities from targeted communities, youth and community leaders, students and schools will also participate in the survey in these communities. The baseline study will be conducted in form of surveys, key informant interviews and focus group discussions where needed. The data collected from this survey will be analyze and reports developed and presentation made to the Liberia YMCA for acceptance before it is finalized.

### IV. DURATION AND TIMELINE

The baseline survey is expected to be completed in 25 working days upon signing the agreement with YMCA Liberia.

### V. SUMMARY OF DELIVERABLE

- A. Submission of technical approach for conduct of the baseline survey
- B. Delivery and acceptance of data collection tools
- C. Conduct of baseline survey

- D. Presentation of initial findings from baseline survey with YMCA
- D. Share Draft Report with YMCA for feedback to be incorporated from findings (if any)
- E. Submission of final report to YMCA including clean version of raw data analyzed from baseline survey

**Deadline for Applications is January 14, 2019**

**Please sent all applications to the following email addresses:**

Email: [willbill22@gmail.com](mailto:willbill22@gmail.com)

CC: [ymcalr@gmail.com](mailto:ymcalr@gmail.com); [emmaunelkng7@gmail.com](mailto:emmaunelkng7@gmail.com)